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AMENDMENT NO. 1

TO PLANS & SPECIFICATIONS
FOR
GENERAL CONSTRUCTION
FIRE PROTECTION WORK
MECHANICAL WORK
ELECTRICAL WORK
ABATEMENT WORK

FOR
St. Cloud VA Health Care System
Expand Primary & Specialty Care Clinics / Reconfigure Support Space
ST CLOUD, MINNESOTA

Acknowledge receipt of this Amendment by recording number and date of issue in the Bid Form. Failure
to do so may subject bidder to disqualification.

CHANGES TO SPECIFICATIONS

General Project Clarification

1. For piping: no mechanical fittings and or joints are allowed on this project.
Table of Contents

1. Revised Table of Contents, listing sections that were revised.

2. Add Section 01 22 00 Unit Prices after section 01 00 00 and before 01 26 13.

3. Add Section 01 31 19 Project Meetings after section 01 26 13 and before 01 32 16.15.
Section 00 01 15 LIST OF DRAWING SHEETS

1. Revise attached Section.
Section 01 00 00 GENERAL REQUIREMENTS

1. Revise Part 1.2 STATEMENT OF BID ITEM(S) Per Contracting Officers Narrative, separate
document.

Section 01 22 00 UNIT PRICES
1. Add attached Section.
Section 01 31 19 PROJECT MEETINGS
1. Add attached Section.
Section 02 41 00 DEMOLITION
1. Clarify Paragraph 1.2 E. Section 02 82 11 (Volume 3 of the Project Manual).
Section 08 71 00 DOOR HARDWARE
1. Revise paragraph 2.7 B. 1.
2. Omit paragraph 2.7 B. 2.
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St. Cloud, MN
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3. Ifany functional hardware set refers to Cylindrical lock function, replace with appropriate
mortise lock function.
Section 08 80 00 Glazing
1. Add paragraph 1.5 D. 7. UL Listing for fire rated glazing and/or assembly

2. Omit paragraph 2.5 B.
3. Omit paragraph 2.5 C.

Section 20 05 10
1. Section 2.1.B: Add the following Product Manufacturers as Optional: JL Industries, Nystrom,
Karp Associates, Williams Brothers, Acudor Products, Inc., and Ventfabrics, Inc.

Section 20 08 00 TESTING AND BALANCING

1. Revise Paragraph 1.3 A. Review contract document ductwork drawings before bid and advise 23
31 00 contractor as to the number and size of additional branch main volume dampers required to
facilitate balancing.

2. Revise Paragraph 1.3 B. In accordance with 23 31 00, review contractor ductwork installation
drawings before fabrication and advise where additional volume dampers are required to facilitate
balancing.

3. Revise Paragraph 3.3 C. Test and adjust each diffuser, grille, and register served by an air
terminal unit to within the acceptable tolerances outlined in specification 23 05 93 paragraph
1.3.D.

4. Add paragraph 3.3 E. Coordinate with Section 23 05 93 & Commissioning Agent.
Section 20 11 00 PIPE AND FITTINGS

1. Revise Paragraph 2.1.A.7. from “Fittings, Mechanical groove-end and plain-end pipe are
allowed” to “No mechanical fittings and or joints are allowed on this project”.

Section 22 05 23 GENERAL DUTY VALVES FOR PLUMBING PIPING

1. Revise Paragraph 3.2 E. Install chain wheels on operators for ball, butterfly, gate, and globe
valves NPS 100 mm or DN100 (4 inches) and larger and more than [2400 mm] (12 feet) above
floor. Chains shall be extended to 1500 mm 3600 mm (60 inches) above finished floor.

Section 23 07 11 HVAC AND PLUMBING INSULATION
1. Clarify Paragraph 1.2 A. Section 02 82 11 (Volume 3 of the Project Manual).
Section 23 22 13 STEAM AND CONDENSATE HEATING PIPING

1. Add Paragraph 1.1 B. Provide a price for 250 linear feet of temporary 4” steam and 2” condensate
piping from the north side of building 59 to the mechanical room in building 8 and provide
additive and deductive unit pricing for additional or less piping per linear foot.

Section 23 72 00 AIR-TO-AIR ENERGY RECOVERY EQUIPMENT
1. Reissue attached Section.

Section 28 31 00 FIRE PROTECTION AND ALARM
1. Deleted Part 1.6 Guaranty Period Services.

Section 33 63 00 STEAM ENERGY DISTRIBUTION
1. Omit Sentence after END OF SECTION.
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St. Cloud VA Health Care System

Expand Primary & Specialty Care Clinics / Reconfigure Support Space
St. Cloud, MN

September 9", 2012

Volume 3 of Project Manual — Section 01010 SCHEDULE OF WORK
1. Revise the following paragraph on page 5 to the following:
St. Cloud, MN -VAMC, Building New Kitchen Building (NKB)

Existing Tunnels:

e Provide a unit cost per lineal foot for glovebag removal of pipe insulation from piping &
fittings being removed in the tunnels as shown on Sheet Vol. 1 MH-40, if asbestos insulation
is found.

e  Provide a unit cost for removal of approximately 240 C.F. of soil containing asbestos from the
tunnels being demolished.

e  Provide a unit cost for removal of approximately 100 C.F. of soil containing asbestos the
remaining portion of the existing tunnel from building 8 and to the main east-west tunnels as
shown in Sheet VVol. 1 AS-08.

e  Provide a unit cost for encapsulation soil containing asbestos with a lean concrete mix of
approximately 600 S.F. of the remaining portions of the existing tunnels from building 8 to
the main east-west tunnel as shown in volume 1 sheet AS-08.

VOLUME 1 DRAWINGS

CHANGES TO MECHANICAL DRAWINGS
MH- 10 MECHANICAL PIPING - SITE PLAN

1. Provide pipe anchors and guides for all new mechanical piping as noted on this sheet and in the
Mechanical Specifications. Provide pipe anchors at the new piping connections in the Tunnel T-
100, serving the new Kitchen Building and Building 8 and the new east piping cross over tunnel
(north of Building 28) that services the existing east side of site. Provide pipe anchors and guides
in the tunnel at Building 8 for the new mechanical piping feeding Building 8. Provide all new
pipe anchors, guides and expansion loops as required in the New Kitchen Building, connecting
tunnels and new cross over tunnel. Provide stream traps at bottom of piping risers.

2. Add note for direct bury temporary steam and condensate piping, saw cut asphalt, provide
temporary gravel surface, after temporary piping is removed, provide asphalt surface.

MH- 50 MECHANICAL PIPING - BASEMENT LEVEL

1. Provide pipe anchors and guides for all new mechanical piping as noted on this sheet and in the
Mechanical Specifications. Provide pipe anchors at the new piping connections in the Tunnel T-
100, serving the new Kitchen Building and Building 8 and east side of site. Provide pipe anchors
and guides in the tunnel at Building 8 for the new mechanical piping feeding Building 8. Provide
all new pipe anchors, guides and expansion loops as required in the New Kitchen Building and
connecting tunnels. Provide steam traps at bottom of piping risers.

VOLUME 2 DRAWINGS
CHANGES TO GENERAL INFORMATION DRAWINGS

GI1-00 COVER SHEET
1. Drawing Index Omit Sheet MH-30 from drawing Index.

CHANGES TO MECHANICAL DRAWINGS
MH- 30 MECHANICAL HVAC & PIPING BASEMENT PLAN
1. Omit Sheet.
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St. Cloud, MN
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MH- 50 MECHANICAL HVAC & PIPING BASEMENT PLAN -BUILDING 4

1. Reissue sheet, attached.

SUMMARY OF PRE-BID MEETING
Jon Copeland of the VA, General Engineer, read the Contracting Officer’s information for
this solicitation, and reviewed the basic project scope. All questions must be submitted to
the Contracting Officer. HDR, project Architect/Engineer, reviewed several key issues, most
important is going to be coordination of this project with the VA and other projects take
place adjacent to this site. The New Kitchen building is required by contract to be a LEED
registered project, the selected contractor will be asked to help in the LEED project
document process.

QUESTIONS FROM BIDDERS

1. Q. Because of how close the new kitchen building is to Building 8 there going be an issue with
foundations of the new northeast exit stair and the existing stair out of the basement of Building
8?

a. Review the structural drawings for the elevation of the footings of the northeast exit stair
of the new kitchen building, these footings do not need to extend to the level of basement,
but to the frost depth. The existing stair out of the basement of building 8 will need to be
removed because of the excavation for the relocation of utilities; this stair will need to be
replaced once that portion of that work is done.

2. Q. Can the Air Handler Unit that is part of the building 4 phase of the project be placed sooner
than that phase of work?

a. At first thought, this would be acceptable. This is subjected to further review and
clarification by the VA as the project starts.

3. Q. Would encapsulation of suspected asbestos containing soil be an acceptable alternate for the
areas of tunnels that remain in place?

a. Yes the VA would accept encapsulation of asbestos containing soil as a practice.

4. | reviewed the site today as an asbestos subcontractor. We will need further clarification of the
scope of the asbestos work. In the Hazardous Abatement Project Manual VVolume 3 of 3 page
01010-5, it calls out for 1,200 LF to be removed from the tunnel. In review of the tunnels today, |
found 6-7 fittings that contained asbestos that were not in the project limits. The rest of the
insulation was fiberglass.

a. See revised wording for this issue in amendment #1.

END OF MODIFICATION
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